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DEPARTMENT OF TRANSPORTATION

AGREEMENT O
PROJECT NO. STP-79-3(108)

CONTROL NO. 22752 Co 6
}r

COUNTY OF DODGE

STATE OF NEBRASKA, DEPARTMENT OF TRANSPORTATION
NORTH BEND — US-30

TEMPORARY ROAD CLOSURE AND DETOUR

THIS AGREEMENT is between the County of Dodge ("County") and the State of Nebraska,

Department of Transportation ("State") collectively referred to as the "Parties".
WITNESSETH:

WHEREAS, the State intends to improve a portion of State Highway US-79 (US-79) from just
north of the intersection with US-30 (R.P. 43.12) north to R.P. 44+56 at the location shown on
Exhibit "A"; and

WHEREAS, State intends that the improvement be developed and constructed under the
designation of Project No. STP-79-3(108); and

WHEREAS, access to US-79 north of the intersection with US-30 to the North Corporate Limits
of the City of North Bend (approximately 300 ft. north of the intersection with W. 14th Street) will

be closed for approximately 70 working days during the replacement of the pavement, and

WHEREAS, State intends to utilize County Road 4 as a state highway detour route
from existing US-30 to new US-30 during this time-period as shown on Exhibit “B", and

WHEREAS, County Board has authorized the Chairperson to sign this agreement, as evidenced
by the Resolution of the County Board, attached as Exhibit “C”.

NOW THEREFORE, in consideration of these facts and the mutual promises of the Parties

hereto, the Parties agree as follows:

SECTION 1. Improvements associated with this project includes the replacement of pavement
on State Highway US-79 from just north of the intersection with US-30 (R.P. 43.12) north to
R.P. 44+56 at the location shown on Exhibit "A", attached and incorporated herein by this

reference.

SECTION 2. US-79 north of the intersection with US-30 to the North Corporate Limits of the
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City of North Bend (approximately 300 ft. north of the intersection with W. 14th Street) will be
closed for approximately 70 working days during the replacement of the pavement.

SECTION 3. DETOUR
3.1 State and County have identified a highway traffic detour route along County Road 4

(west of closure) and the new US-30 four-lane divided highway as shown on Exhibit "B",
attached and incorporated herein by this reference.

3.2  State has statutory authority under Neb. Rev. Stat 39-1346 to designate County Road 4
shown on Exhibit “B” as a detour for the State Highway System.

3.3 The State Project Manager and County will inspect and doctument the conditions of

' County Road 4 to be designated as a state highway detour prior to its use as a detour
route. In conformance with Neb. Rev. Stat. § 39-1346 and § 39-1347, the State agrees
to maintain County Road 4 during its use as a detour and to return said county road to
the County at the conclusion of its use as a detour in as good condition as existed prior
to when it was designated as a state highway detour, except for ordinary wear and tear.

34  State will notify the County in writing when the State assumes jurisdictional responsibility
of County Road 4 and to notify the County in writing when the county road is returned to
the jurisdictional responsibility of the County.

3.5  State will bear the cost of changes required to the county road to prepare it for use as a
detour for state highway traffic and that these changes will be made without cost to the
County.

3.16 State will bear the cost of the operation and maintenance of the county road as a detour
for highway traffic while the county road is designated as a qletour for state highway
traffic.

SECTION 4. State is paving approximately 800 ft. of County Road 4, located beiween
existing US-30 and the new 4-lane expansion of US-30, with 10-inch concrete pavement
for the purpose of being used as part of this detour route. This portion of County Road 4 is
being paved as part of the State project Rogers — North Bend; Project No. 5-30-6(1045);
Control No. 21558 (new 4-lane expansion of US-30).

SECTION 5. State agrees to erect and maintain detour signing for the detours, at their
discretion. All signing shall be in conformance with the Manual of Uniform Traffic Control

Devices (MUTCD), current version.”
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SECTION 5. The County Board has authorized the Chairperson of the Board to execute this
Agreement, as evidenced by the Resolution of the County Board, attached as Exhibit “C”, and
incorporated herein by this reference.

SECTION 6. This Agreement, including all exhibits and documents incorporated or included
herein, constitutes the entire agreement of the Parties. This Agreement supersedes all
communications, representations, understandings, either oral or written hereto, leading up to
this Agreement. Any existing written agreements between the Parties remain in effect, except
the language of this Agreement governs over conflicting language on the same subject in an
existing written agreement.

[Remainder of this Page Intentionally L_eft Blank}
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IN WITNESS WHEREQF, the County and the State have caused these presents to be executed
by their proper officials thereunto duly authorized as of the dates below indicated.

EXECUTED by the County this day of , 2021.
WITNESS: COUNTY OF DODGE
County Clerk Chairperson, County Board
EXECUTED by the State this day of , 2021,
STATE OF NEBRASKA

DEPARTMENT OF TRANSPORTATION
Michael H. Owen, P.E.

Roadway Design Engineer

RECOMMENDED:
Timothy W. Weander, P.E.

District 2 Engineer Date
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